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PROSPECTIVE BIDDER’S INQUIRIES 
 

CSJ:0809-02-070 
Bid Opening Date:09/07/2022 

No. QUESTION 

TxDOT AREA OFFICE 
RECEIVED QUESTION 

FROM BIDDER RESPONSE 

DATE 
1 On the clearing, the plans say to clear to the ROW & trim 

anything overhanging the ROW to 60’ height.  Where is the 
60’ height measured from? 
 

08/23/2022 Clearing shall be 60’ from the elevation of the edge of pavement. 

2 Can you post the Time Determination Schedule? 8/24/2022 Please check FTP site. 
3 Can you post the Cross Sections? 8/24/2022 Please check FTP site. 
4 Will there be an option to change order the embankment 

item to be measured by VEHICLE instead of IN PLACE? 
12/15/2021 This project was surveyed and cross sectioned to calculate 

embankment and excavation quantities. These quantities will be 
paid per the plans. During construction, if the contractor 
determines a discrepancy in the quantities, they will be addressed 
at that time.  

5 Per Item 530 in the Spec Book an Intersection is only On 
System Roads.  A Driveway is Residential & Commercial 
Driveways, County Roads & City Streets. 
 
There are 3 County Roads & one FM road Intersecting the 
Project.  In the Driveway Summary, the Three County 
Roads are correctly paid for as Driveways.  In the Roadway 
Summary there are two Intersection Quantities, neither are 
in the Station limits of FM 417.   
 
Please Clarify How the Intersection will be paid for & what 
the Quantity is. 
 

8/29/22 FM 417 will be paid in accordance with Item 530-6002 
INTERSECTIONS (ACP). The sideroads will be paid by either Item 
530-6004 or Item 530-6005. 

6 We are looking at the above project & have realized that 
the X-Sections are totally different than the Typical 
Sections in the plans.  The typicals clearly show a cut line 
at 18’ Lt & Rt & in the X-Sections it is anywhere from 13’-
38’, the latter being off the edge of pavement.  The dirt 
work appears to be based on the X-Sections, so if they are 
wrong then the dirt work is as well. 
 

8/30/2022 The width of the widening is intended to be constructed per the 
P&P Sheets.  Errors in the plans can be addressed per Item 4.4, 
5.4, & 9.7. 
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7 We’re having trouble determining what the Item 105-6088 

REMOVING STAB BASE AND ASPH PAV(0"-5") is for.  Can 
you clarify? 

8/31/2022 The removing stabilized asphalt and base item is to be used to 
mill down to place the 4.5” of SP-C so that it matches with the 
profile grade of the bridge approach slab; see “milling limits” on 
sheet 81. 
 

8 The level up appears to be shown to be laid from existing 
edge of pavement to existing edge of pavement.  Is that 
the intent or should it be laid up to the cut line, wherever 
that may be? 

8/30/2022 Please refer to the traffic control plan typical sections.  The level 
up is across the entire width of the existing pavement, then the 
widening will be constructed up to the 2” surface. Errors in the 
plans can be addressed per Item 4.4, 5.4, & 9.7. 
 

    
    
    
    

 
 


